MAN-TRA

EMNTERPRISES IMNC.

1404 Vista Del Monte
San Antonio, Texas 78216
(210) 310-8430

Estimate

DATE June 28, 2022
Cotton Crossing HOA
San Antonio, Texas
Attn: G. Cabais

Cotton Crossing HOA

REQUEST FOR BIDS: Monument Rebuild

2 Options

Replace top: Stone Sections

e (Cut length to match LKQ (Dimensions)

e ROCK WILL NOT MATCH THE BOTTOM SECTION
e Reuse letters-straighten as needed

e Drill/Epoxy/Caulk to install letters

e Haul Off debris

e Labor and Materials/Disposal Fee/Equipment

$6875.00
Option Two:

e Remove the current Monument

e Install 2 layers of Slab Rock (Height/Length/Width Dimensions to current Monument)

e Laser Cut/Powder Coat New Letters (Black/Same Script)
e Installation/Labor/Materials/Equipment

e Haul Off Old Monument
$12,775.00

**Terms Apply**

Samples of Monuments have been sent by e-mail to the CM

Letters are 2 weeks lead time
Rock is 10 Days Lead Time



